STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

07/ 25/ 02
08-428164
08-RI V-86-2.4/17.3

B

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N RI VERSI DE COUNTY AT VARI QUS
LOCATI ONS

RESURFACE ASPHALT CONCRETE

Bl D245

PACE 1

08/ 19/ 02
CONTRACT CODE 'C '
14 CONTRACT | TEMS

FEDERAL Al D ACST- X065-(073)E

DI SADVANTAGED BUSI NESS ENTERPRI SE -
2,698, 000

FUND TOTAL
ENG NEERS EST

HE14

2,455, 000. 00 AMOUNT UNDER

I RS

Bl D TOTAL

2,247,247.00

2,488, 557. 00

2,490, 500. 00

2,571,412. 00

3, 169, 169. 00

Bl DDER | D

15. 0%

P- X065- (073) E

TOTAL NUMBER OF WORKI NG DAYS 48

207,753. 00

PERCENT UNDER EST 8. 46

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077- 5085

SULLY M LLER CONTRACTI NG
COVPANY

17540 TURNER ROAD

VI CTORVI LLE CA 92392

FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 85280

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92509- 2405

MATI CH CORPORATI ON

P O BOX 50000
SAN BERNARDI NO CA 92412

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

760 241-3185
00747612
760 243-8056

480 784-2910
00587527
480 968- 7580

909 684-5360
00140069
909 788-2449

909 825-9100
00149783
909 825-1780



08- 428164 Bl D245

08- Rl V- 86-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 25/ 02 08/ 19/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 K R C SAFETY COVPANY AREA S| GNS AND PORTABLE CHANGABLE MESSAGE BOARD
VI SALI A CA
SUDHAKAR COVPANY | NC STRI PI NG

RI ALTO CA



08- 428164 Bl D245

08- Rl V- 86-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 25/ 02 08/ 19/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG AND CONSTRUCTI ON AREA SI GNS
FREMONT CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUDAHKAR COVPANY STRI PI NG AND SI GNS
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SUDHAKAR COVPANY STRI PI NG AND MARKERS
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUDHAKAR COVPANY PAVEMENT MARKI NGS

RI ALTO CA



08- 428164 Bl D245

08- Rl V- 86- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 25/ 02 08/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00* 9, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 31, 643. 00* 31, 643. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 2, 400. 00 9, 600. 00
4 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 6, 990 . 60 4,194. 00
5 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 470 12.00 5, 640. 00
6 150722 REMOVE PAVEMENT MARKER LS LUMP SUM 4,500. 00* 4, 500. 00
7 150742 REMOVE ROADSI DE S| GN EA 41 100. 00 4,100. 00
8 190185 SHOULDER BACKI NG STA 130 60. 00 7, 800. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1,290 9. 00 11, 610. 00
10 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 41, 400 50. 00 2,070, 000. 00
11 566012 ROADSI DE SI GN - TWD POST EA 4 500. 00 2, 000. 00
12 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 470 28. 00 13, 160. 00
13 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 136, 000 .40 54, 400. 00
( SPRAYABLE)
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,000 2.80 19, 600. 00

TOTAL 2,247,247.00



| TEM

RPRRRER
RWNRFROOONOURMWNER

_|
9

08- 428164
08- Rl V- 86-2
07/ 25/ 02
SECOND
Bl D AMOUNT
5, 800. 00* 5800. 00
32, 000. 00* 32000. 00
4, 000. 00 16000. 00
1.20 8388. 00
13.35 6274. 50
7, 500. 00* 7500. 00
150. 00 6150. 00
180. 00 23400. 00
10. 00 12900. 00
55. 00 2277000. 00
265. 00 1060. 00
23.35 10974. 50
.46 62560. 00
2.65 18550. 00
2,488, 557. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
9, 980. 00* 9980.
105, 000. 00* 105000
3, 500. 00 14000.
1.00 6990.
15. 00 7050.
6, 000. 00* 6000.
100. 00 4100
130. 00 16900.
12. 00 15480.
53. 00 2194200
900. 00 3600
35. 00 16450
.50 68000.
3.25 22750.
2,490, 500. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
6, 500. 00* 6500.
158, 000. 00* 158000
4, 000. 00 16000.
.50 3495.
11.00 5170.
4, 000. 00* 4000.
25. 00 1025.
350. 00 45500
9. 00 11610.
54. 00 2235600
250. 00 1000.
27.60 12972
.39 53040.
2.50 17500.
2,571,412. 00

Bl D245

PAGE 5
08/ 19/ 02
FI FTH
Bl D AMOUNT
10, 000. 00* 10000.
285, 145. 00* 285145
5, 000. 00 20000.
.55 3844.
12. 00 5640.
4,500. 00* 4500.
27.00 1107.
890. 00 115700.
13.50 17415.
63. 00 2608200
825. 00 3300
30. 25 14217.
.45 61200.
2.70 18900.
3, 169, 169. 00



